STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENING DATE 04/ 16/ 02 I'N SI SKI YOU COUNTY ABOUT 28 KM 04/ 17/ 02
CONTRACT NUMBER 02- 352004 SQUTH OF HAPPY CAMP AT SW LLUP CONTRACT CODE 'B
LOCATI ON 02-SI S-96-23.3/23. 4 CREEK BRI DGE 67 CONTRACT | TEMB
REPLACE BRI DGE ( SCOUR) FEDERAL Al D ACST- P096- (045) E

P- P096- ( 045) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 26 FUND TOTAL HA21 1, 060, 000 TOTAL NUMBER COF WORKI NG DAYS 130
NUMBER OF BI DDERS 5 ENG NEERS EST 921, 000. 00  AMOUNT OVER 237, 400. 00 PERCENT OVER EST 25.78
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 158, 400. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502- 1006
2 1, 237, 960. 00 2 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA 96099- 2750
3 1,411, 141. 00 3 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
4 1,471,592.00 4 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
5 1, 543, 386. 00 5 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465

REDDI NG CA  96049- 1539



02- 352004 Bl D245

02-SI S-96-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 16/ 02 04/ 17/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALAM LLO STEEL REBAR

BENI Cl A CA

APEX FENCE COVPANY GUARD RAI L

P O BOX 545

ANDERSON CA 96007

APPLY A LINE STRI PI NG

5625 EASTSI DE ROAD
REDDI NG CA 96001

CAL KI RK LANDSCAPI NG CONSTRUCTI ON AREA SI GNS AND EROSI ON CONTROL
P O BOX 897

EUREKA CA 95502

MORI SOLI CONSTRUCTI ON TEMPORARY S| GNAL

LI VERMORE CA

STEWART ENG NEERI NG DRI LLI NG

REDDI NG CA



02- 352004
02-SI S-96-2
04/ 16/ 02

LI ST

Bl DDER | D NAME AND ADDRESS

SUMMARY OF

OF

REMAI

NI NG B

DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 3
04/ 17/ 02

02

A C DI KE COVPANY

LI NCOLN CA

ALAM LLO STEEL

BENI Cl A CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CAL ROBBI NS EROCSI ON CONTROL
GEORGETOMWN CA

CASE PACI FI C COVPANY
HAYWARD CA

CONFAB CORPORATI ON
LATHROP CA

FRANK ZABEL TRUCKI NG
EUREKA CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA
NORTHWEST PAVI NG AND SHASTA VALLEY ASPHALT
YREKA CA

CONTI NUED ON NEXT PACE

SHOULDER BACKI NG ( PARTI AL)

REl NFORCI NG STEEL

GUARD RAI L AND SI GNS

STRI PI NG AND PAVENENT NMARKERS

PLACE CONCRETE BARRI ER RAI L

EROSI ON CONTROL

CAST IN DRI LLED HOLE PI LI NG ( PARTI AL)
PRECAST G RDERS

TRUCKI NG ( PARTI AL)

TEMPORARY S| GNAL SYSTEM

ASPHALT CONCRETE PAVI NG



02- 352004 Bl D245

02-SI S-96-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 16/ 02 04/ 17/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . CAST IN DRI LLED HOLE
ALAM LLO STEEL REBAR
BENI Cl A CA
CJM BARRI ER
RANCHO CORDOVA CA
KI E CON PRECAST G RDERS
PLEASANTON CA
MORI SOLI  CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
NORTHWEST PAVI NG PAVI NG
YREKA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE GUARD RAI L
ANDERSON CA
APPLY A LINE STRI PI NG
REDDI NG CA

CONTI NUED ON NEXT PACE



02- 352004 Bl D245

02-SI S-96-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

04/ 16/ 02 04/ 17/ 02

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL ROBBI NS ERCSI ON CONTROL ERCSI ON CONTRCL
GEORCETOMN CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CASE PACI FIC CAST IN DRI LLED HOLE PI LI NG
PASO ROBLES CA
CONFAB CORPORATI ON PRECAST G RDERS
LATHROP CA
ESSAYONS | NC RI FT RAFT AND ROADWORK
YREKA CA
MORI SOLI  CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALAM LLO STEEL REBAR

CONTI NUED

BENI Cl A CA
APEX FENCE
ANDERSON CA
APPLY A LINE
REDDI NG CA
ON NEXT PAGE

METAL BEAM GUARD RAI L

STRI PI NG



02- 352004
02-SI S-96-2
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

Bl D245
PAGE 6
04/ 17/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CONFAB
LATHROP CA
MORI SOLI CONSTRUCTI ON
LI VERMORE CA
RON HALE CONSTRUCTI ON
REDDI NG CA

FURNI SH AND ERECT G RDERS
S| GNAL SYSTEM

ASPHALT CONCRETE



02- 352004 Bl D245

02- SI S- 96- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 16/ 02 04/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

3 074029 TEMPORARY SI LT FENCE M 250 5. 00 1, 250. 00

4 023442 TEMPORARY CULVERT | NLET PROTECTI ON EA 2 500. 00 1, 000. 00

5 023443 STABI LI ZED ENTRANCE/ EXI T ( TYPE 1) VB 40 80. 00 3, 200. 00

6 074032 TEMPORARY CONCRETE WASHOUT FAC LI TY EA 2 500. 00 1, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00

9 (S) 120120 TYPE 111 BARRI CADE EA 14 200. 00 2, 800. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 240 6. 00 1, 440. 00
11 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 4.4 100. 00 440. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 880 5. 00 4, 400. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 40 30. 00 1, 200. 00
14 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 130, 000. 00* 130, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 510 55. 00 28, 050. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 200. 00 8, 800. 00
17 129510 TEMPORARY RETAI NI NG WALL M2 45 130. 00 5, 850. 00
18 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 91 5. 00 455. 00
20 150710 REMOVE TRAFFI C STRI PE M 460 15. 00 6, 900. 00
21 150722 REMOVE PAVEMENT MARKER EA 44 5. 00 220. 00
22 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00
23 150857 REMOVE ASPHALT CONCRETE SURFACI NG Ve 190 45. 00 8, 550. 00
24 153210 REMOVE CONCRETE VB 1 1, 000. 00 1, 000. 00
25 157550 BRI DGE REMOVAL LS LUMP SUM 60, 000. 00* 60, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
27 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1, 000. 00* 1, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 590 20. 00 11, 800. 00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 97 225. 00 21, 825. 00
30 192030 STRUCTURE EXCAVATI ON ( SLOPE PROTECTI ON) VB 640 30. 00 19, 200. 00
31 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 58 200. 00 11, 600. 00
32 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 96 56. 00 5, 376. 00
33 023444 PLANTER TUBE EA 16 250. 00 4,000. 00
34 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 1, 300. 00 1, 300. 00
35 (S) 203014 FI BER ( EROSI ON CONTROL) KG 290 2.00 580. 00
36 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 390 1.50 585. 00

A
®
=
w
=
0
al
o
o

37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) 2, 405. 00



02- 352004 Bl D245

02- SI S- 96- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 16/ 02 04/ 17/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT

38 (S) 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 60 4.00 240. 00

39 (S) 023445 COVMERCI AL SO L CONDI TI ONER | NNOCULANT KG 48 28. 00 1, 344. 00
( EROSI ON CONTROL)

40 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 60 3.00 180. 00

41 260201 CLASS 2 AGGREGATE BASE VB 710 65. 00 46, 150. 00

42 390102 ASPHALT CONCRETE ( TYPE A) TONN 620 120. 00 74, 400. 00

43 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 270 10. 00 2, 700. 00
AREA)

44 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 118 1, 200. 00 141, 600. 00
Pl LI NG

45 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 124 1, 200. 00 148, 800. 00

46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.9 5, 000. 00 4,500. 00

47 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 13, 000. 00 78, 000. 00
G RDER (25 M- 30 M

48 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 6 4, 000. 00 24, 000. 00

49 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 13, 400 1.50 20, 100. 00

50 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 12, 660 2.00 25, 320. 00
( BRI DGE)

51 566011 ROADSI DE SI GN - ONE POST EA 2 350. 00 700. 00

52 566012 ROADSI DE SI GN - TWD POST EA 1 500. 00 500. 00

53 664019 600 MM CORRUGATED STEEL Pl PE M 20 90. 00 1, 800. 00
(1.63 MV THI CK)

54 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 430 100. 00 43, 000. 00

55 721010 ROCK SLOPE PROTECTI ON VB 190 100. 00 19, 000. 00
(BACKING NO. 1, METHOD B)

56 729010 ROCK SLOPE PROTECTI ON FABRI C MR 520 2.00 1, 040. 00

57 820112 MARKER ( CULVERT) EA 2 75. 00 150. 00

58 820151 OBJECT MARKER (TYPE L-1) EA 2 75. 00 150. 00

59 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 23 150. 00 3, 450. 00

60 (S) 832061 METAL BEAM GUARD RAI LI NG M 8 200. 00 1, 600. 00
(2.1 M WOOD POST)

61 (S) 839553 END SECTI ON EA 4 250. 00 1, 000. 00

62 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,500. 00 5, 000. 00

63 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 600. 00 5, 200. 00

64 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 76 200. 00 15, 200. 00

65 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 780 3.00 2, 340. 00
( SPRAYABLE)

66 (S) 850122 PAVEMENT MARKER EA 94 15. 00 1, 410. 00

( RETROREFLECTI VE- RECESSED)



02- 352004 Bl D245

02-SI S-96-2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
04/ 16/ 02 04/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 999990 MOBI LI ZATI ON LS LUWP SUM 115, 000. 00* 115, 000. 00

TOTAL 1, 158, 400. 00
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02- 352004

02-SI S-96-2 SUMMARY OF REMAI NI NG BIl DDE
04/ 16/ 02
------------------------------- e ey e e e P L L P S CEEPREPE e
SECOND THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT | Bl D
------------------------------- [ oo |

2,500. 00* 2500. 00| 2,500. 00* 2500. 00| 5, 500. 00*
15, 000. 00* 15000. 00| 7, 000. 00* 7000. 00| 16, 500. 00*
14. 00 3500. 00| 9. 00 2250. 00| 11.00

675. 00 1350. 00| 2, 000. 00 4000. 00| 550. 00
100. 00 4000. 00| 200. 00 8000. 00| 110. 00

1, 200. 00 2400. 00| 3, 250. 00 6500. 00| 1, 100. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 4,200. 00*
41, 000. 00* 41000. 00| 45, 000. 00* 45000. 00| 30, 000. 00*
125.00 1750. 00| 50. 00 700. 00| 110. 00
12.00 2880. 00| 12.00 2880. 00| 13.00

200. 00 880. 00| 200. 00 880. 00| 225.00
1.75 1540. 00| 2.00 1760. 00| 2.00

50. 00 2000. 00| 40. 00 1600. 00| 44. 00

103, 741. 00* 103741. 00| 125, 000. 00* 125000. 00| 140, 000. 00*
60. 00 30600. 00| 35. 00 17850. 00| 45. 00

250. 00 11000. 00| 225.00 9900. 00| 312.00
275. 00 12375. 00| 630. 00 28350. 00| 110. 00
2,500. 00 2500. 00| 1, 500. 00 1500. 00| 1, 100. 00
15. 00 1365. 00| 20. 00 1820. 00| 17.00

9. 00 4140. 00| 8. 00 3680. 00| 10. 00

7.00 308. 00| 7.00 308. 00| 8. 00

100. 00 300. 00| 150. 00 450. 00| 110. 00

45. 00 8550. 00| 25.00 4750. 00| 38. 00

300. 00 300. 00| 500. 00 500. 00| 825. 00

25, 000. 00* 25000. 00| 70, 000. 00* 70000. 00| 33, 000. 00*
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 5, 000. 00*
3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00| 3, 000. 00*
60. 00 35400. 00| 30. 00 17700. 00| 55. 00

50. 00 4850. 00| 125. 00 12125. 00| 82. 00

20. 00 12800. 00| 30. 00 19200. 00| 33.00

200. 00 11600. 00| 175. 00 10150. 00| 165. 00

60. 00 5760. 00| 125. 00 12000. 00| 38. 00

250. 00 4000. 00| 100. 00 1600. 00| 44. 00
400. 00 400. 00| 480. 00 480. 00| 528. 00
1.00 290. 00| 2.00 580. 00| 2.00

2.00 780. 00| 1.00 390. 00| 1.50

180. 00 2340. 00| 65. 00 845. 00| 72.00
2.00 120. 00| 7.00 420. 00| 8. 00

2.00 96. 00| 20. 00 960. 00| 22.00

Bl D245
PAGE 10
04/ 17/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
20, 000. 00* 20000
18. 00 4500
250. 00 500
150. 00 6000
1, 500. 00 3000
5, 000. 00* 5000
15, 000. 00* 15000
100. 00 1400
12.00 2880
200. 00 880
1.75 1540
48. 00 1920
100, 000. 00* 100000
80. 00 40800
250. 00 11000
250. 00 11250
3,500. 00 3500
15. 00 1365
8.50 3910
7.00 308
100. 00 300
47.50 9025
1, 663. 00 1663
100, 000. 00* 100000
5, 000. 00* 5000
3, 000. 00* 3000
50. 00 29500
500. 00 48500
25.00 16000
100. 00 5800
80. 00 7680
150. 00 2400
400. 00 400
1.00 290
2.00 780
175.00 2275
2.00 120
2.00 96.



02- 352004 Bl D245
02-SI S-96-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
04/ 16/ 02 04/ 17/ 02
------------------------------- e L e e e P TRy EP TP TP PP R P ORPEEREPEERE
SECOND THI RD | FOURTH FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - Ll
2.00 120. 00| 8. 00 480. 00| 9. 00 540. 00| 2.00 120. 00
75. 00 53250. 00| 70. 00 49700. 00| 82. 00 58220. 00| 113.00 80230. 00
94. 00 58280. 00| 110. 00 68200. 00| 150. 00 93000. 00| 120. 00 74400. 00
10. 00 2700. 00| 45. 00 12150. 00| 27.50 7425. 00| 20. 00 5400. 00
1, 900. 00 224200. 00| 2,250. 00 265500. 00| 2,200. 00 259600. 00| 1, 000. 00 118000. 00
1, 000. 00 124000. 00| 1, 000. 00 124000. 00| 1, 650. 00 204600. 00| 2, 650. 00 328600. 00
3, 500. 00 3150. 00| 2,500. 00 2250. 00| 1, 650. 00 1485. 00| 3, 000. 00 2700. 00
13, 000. 00 78000. 00| 18, 000. 00 108000. 00| 16, 000. 00 96000. 00| 12, 500. 00 75000. 00
7, 000. 00 42000. 00| 7,500. 00 45000. 00| 6, 500. 00 39000. 00| 7, 000. 00 42000. 00
1.53 20502. 00| 1.00 13400. 00| 1.10 14740. 00| 2.50 33500. 00
1.25 15825. 00| 1.00 12660. 00| 2.00 25320. 00| 1.25 15825. 00
300. 00 600. 00| 250. 00 500. 00| 110. 00 220. 00| 300. 00 600. 00
375. 00 375. 00| 350. 00 350. 00| 165. 00 165. 00| 375.00 375.00
350. 00 7000. 00| 275.00 5500. 00| 110. 00 2200. 00| 580. 00 11600. 00
70. 00 30100. 00| 115. 00 49450. 00| 130. 00 55900. 00| 120. 00 51600. 00
75.00 14250. 00| 110. 00 20900. 00| 150. 00 28500. 00| 120. 00 22800. 00
2.00 1040. 00| 3.00 1560. 00| 1.10 572. 00| 2.00 1040. 00
40. 00 80. 00| 50. 00 100. 00| 50. 00 100. 00| 40. 00 80. 00
40. 00 80. 00| 50. 00 100. 00| 50. 00 100. 00| 40. 00 80. 00
210. 00 4830. 00| 300. 00 6900. 00| 230. 00 5290. 00| 206. 00 4738. 00
220. 00 1760. 00| 350. 00 2800. 00| 242. 00 1936. 00| 220. 00 1760. 00
150. 00 600. 00| 100. 00 400. 00| 165. 00 660. 00| 150. 00 600. 00
3, 200. 00 6400. 00| 2,500. 00 5000. 00| 3, 500. 00 7000. 00| 3, 200. 00 6400. 00
2,200.00 4400. 00| 3, 000. 00 6000. 00| 2,400. 00 4800. 00| 2,200. 00 4400. 00
650. 00 49400. 00| 425. 00 32300. 00| 200. 00 15200. 00| 400. 00 30400. 00
3.25 2535. 00| 3.00 2340. 00| 3.50 2730. 00| 3.25 2535. 00
22.00 2068. 00| 20. 00 1880. 00| 24. 00 2256. 00| 21.50 2021. 00
120, 000. 00* 120000. 00| 137, 093. 00* 137093. 00| 150, 000. 00* 150000. 00| 154, 000. 00* 154000. 00
1, 237, 960. 00 1,411, 141. 00 1,471,592. 00 1, 543, 386. 00



